



To: Respective Bidders

Date: February 22, 2022

Project: Cumberland County Schools

**Cumberland County School Administration Office
HVAC Replacement**

The sealed proposals for Cumberland County School Administration Office HVAC Replacement were unable to open due to not meeting the minimum requirement of receiving at least three (3) Bids prior to 10:00am on February 22, 2022. The project will be re-advertised at a later date.

A handwritten signature in blue ink, appearing to read "Blane Hunt", is written over a horizontal line.

Blane Hunt
Cumberland County Schools
Planning and Construction Coordinator
910-678-2557
blanehunt@ccs.k12.nc.us